United States of America
Letter of Offer and Acceptance (LOA)

LO-B-UCI
UH-60M

Based on Ministry of Defence of the Slovak Republic (continued on page 2)

Pursuant to the Arms Export Control Act, the Government of the United States (USG) offers to
sell to the Government of the Slovak Republic, Assistant Defense, Military, and Air Attache, Embassy
of the Slovak Republic, 2201 Wisconsin Avenue, NW, Washington, D.C. 20007, the defensc articles
or defense services (which may include defense design and construction services) collectively referred to
as "items," set forth herein, subject to the provisions, terms, and conditions in this LOA,

This LOA is RESTATED and supersedes the document previously offered on 3 April 2015. This
LOA is for Nine (9) UH-60Ms in Total Package Approach (TPA).

Estimated Cost: $261,745,857 Initial Deposit: $42,204 484
Terms of Sale:

Cash Prior to Delivery

Dependable Undertaking

Congressional Notification: 15-09

This offer expires on 30 April 2015, Unless a request for extension is made by the Purchaser and
granted by the USG, the offer will terrninate on the expiration daie,

This LOA consists of page 1 through page 66.

The undersigned are authorized representatives of their Gove
respectively, this LOA;

ents anfl hereby offer and accept,

U.S. Signature Purchaser/St

Typed Name and Title Typed Name and Title
Implementing Agency Agency

Information to be provided by the Purchaser:

Mark For Code___, Freight Forwarder Code____, Purchaser Procuring Agency Code___, Name
and Address of the Purchaser's Paying Office:




Items to be Supplied (costs and months for delivery are estimates):

(D
Itm
Nbr

001

3

(2)

Description/Condition

A4U 15200000UH60M (Y)IN)(R)(VIID)
HELICOPTER UH-60M BLACKHAWK

UH-60M Black Hawk Helicopters
(Note(s) 1, 81)

A9B 2840015031701 (Y)(N)R)(VII)
ENGINE TURBINE T700-GE-701D

Aircraft Production Engines and Spares
(Note(s) 2, 81)

A9C 9A9CO0ACPARTS (N)(IN)(R)(VIID)
A/C COMP, PARTS, ACCESSORIES

Critical Initial and Unique Spares
(Note(s) 3, 81)

A9C 9A9COOACPARTS (N)N)(R)(VIII)
A/C COMP, PARTS, ACCESSORIES

3)
Qty,

Unit of

Issue

9 EA

20 EA

XX

XX

Initial Spares and Unique Ground Support Equipment (GSE)

(Note(s) 4)

K8A 9KSAOONSSPTEQ (N)(IN)(R)(VID)
SUPPORT EQUIPMENT PARTS, NON-US

XX

INVENTORY (INCLUDES SPARES & CONVERSION

KITS)

Nonstandard Aviation Parts
(Note(s) 5)

4)
Costs

(a) Unit

$16,610,367.03

$1,016,908.20

©®
(5) Oft  Del
SC/MOS/ Rel Trm
(b)Total TA  Cde Cde

$149.493,304 P(1-60) X 9
TAS

$20,338,164 P(1-60) X 2/9
TAS

$4.382,360 X(9-18) X 9
TA4

$4,099.000 X(9-18) X 9
TA4

$314,100 P(18-60) X 9
TAS

LO-B-UCI
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(D
Itm
Nbr

006

007

008

010

011

3

3)
Qty,
(2) Unit of
Description/Condition Issue
J8A 768ZUNCLBOOKS (NYN)R)(-) XX

BOOKS & OTHER PUBLICATIONS, UNCLASSIFIED

(TECH/NON-TECH)

Technical Publications for Unique Aircraft Equipment
(Note(s) 6, 81)

JBA T68ZUNCLBOOKS (NYDN)R)(-)

XX

BOOKS & OTHER PUBLICATIONS, UNCLASSIFIED

(TECH/NON-TECH)

Technical Publications for Unique Equipment Systems
(Updates/Revisions)
(Note(s) 7, 81)

R8A 07810WARRANTY (N)YIN)(R)(-)
WARRANTY

Aircraft Warranty
(Note(s) 8, 81)

MI1E 0205000THERTA (N)N)(R)(XXI)
OTHER TECHNICAL ASSISTANCE CONTRACTOR
PERSONNEL ONLY

Contractor Field Service Representative (5 Years)
(Note(s) 9, 81)

R9B 079200NONSPRQ (N)N)R)(-)
NON-SPECIFIC REQUIREMENTS

Unanticipated/ Unprogrammed Requirements
(Note(s) 10)

R9Z 079Z000THSERV (NYN)(R)(XXT)
OTHER SERVICES

Ferry Flight Assistance by the USG
(Note(s) 11)

XX

XX

(4)
Costs
(a) Unit

©®
(5) Oft  Del

SC/MOS/ Rel Trm

(b) Total

$307.476

$182,160

$437.485

$2,939.152

$3,240,468

$252,180

TA Cde Cde

P(24-60) X 9
TAS

P(60-120) X 9
TAS

P() - -
TAS

May 2017

May 2022

P(-) - -
TAS

Apr 2017
Mar 2022

S(-) - -
TA3

S() : -
TA3

Apr 2017

May 2020

LO-B-UCI
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(D
Itm
Nbr

012

013

014

015

016

(2)

Description/Condition

MI1A020100ACTECHA

Technical Support for Fielding (CONUS)
(Note(s) 12)

R4A 074000SITSRVY
SITE SURVEYS

Site Surveys
(Note(s) 13)

MI1A02010000ACQAT

(N)(N)(R)(VIIT)
AIRCRAFT TECHNICAL ASSISTANCE

(N)N)(R)(XXT)

(N)IN)(R)(VLIL)
AIRCRAFT QUALITY ASSURE TEAM US

(3)
Qty,
Unit of
Issue

XX

XX

GOVERNMENT PERSONNEL TEAM PROVIDING

IN-COUNTRY TECHNICAL ASSISTANCE (QAT)

USG Quality Assurance Team (QAT)
(Note(s) 14)

H3A 6605GPSINSEGI

DEVICES, AIRBORNE

Embedded GPS/INS (Global Positioning System/ Inertial
Navigation System (EGI); two per aircraft and two spares

(Note(s) 15, 81)

J6Z 9J6Z00SUPTEQP
OTHER SUPPORT EQUIPMENT

Aviation Mission Planning System
(Note(s) 16)

a. Aviation Mission Planning System (AMPS)

(Y)(M)(R)(VII)
EMBEDDED GPS/ INS (EGI) W/GPS SECURITY

(N)N)(R)(XXT)

20 EA

4) (5)
Costs SC/MOS/

(a) Unit (b) Total TA

$199,125  X(-)
TA4

Apr 2017

May 2020

$64.163 X(-)
TA4

May 2015

May 2020

$88.842 S(-)
TA3

Apr 2017

May 2020

$289,137.51 $5,782,751 P(1-58)
TAS

NR

$23.,600
(Line Total)

$11,799.92 $23,600 P(1-24)

TAS

LO-B-UCI

(6)
Ofr
Rel
Cde

(7

Del
Trm
Cde

217
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(D
Itm
Nbr

017

018

2

019

020

021

3

(2)

Description/Condition

R9A 079100AVSOFTS (N)(N)(R)(XI)
AVIONICS SOFTWARE SUPPORT

AMPS Development
(Note(s) 17)

MIE 0205000TTECHA (ND)(N)R)Y(XXI)
OTHER TECHNICAL ASSISTANCE

AMPS Technical Support
(Note(s) 18)

NOO 000000FMSTRNG (NYN)YR)IX)
TRAINING

AMPS Training
(Note(s) 19)

MIF 02080TECHDATA (NYIN)(R)(-)

TECHNICAL DATA (INCLUDES ENGINEERING
CHANGE PROPOSALS (ECP'S), DRAWINGS &

SPECIFICATIONS)

(3)
Qty,
Unit of
Issue

XX

XX

Engineering Change Proposals, Modification Work Orders,

Installation, and Software Change Packages
(Note(s) 20)

MIE 0205000TAUSGP (N)IN)(R)(XXT)
OTHER TECHNICAL ASSISTANCE - US

GOVERNMENT PERSONNEL (NOT TECHNICAL

ASSISTANCE TEAMS)

Airworthiness Support by the Aviation Engineering Directorate

(AED)
(Note(s) 21, 74)

(4)
Costs
(a) Unit

©®
(5) Oft  Del

SC/MOS/ Rel Trm

(b) Total

$2,116,160

$30,106

$48.643

$7.027.,991

$1,057,035

TA Cde Cde

X(-) - -
TA4

May 2015

Apr 2018

X() - -
TA4

May 2015

Apr 2018

P(-) - -
TAS

May 2017

May 2017

P(-) X 9
TAS

Apr 2016

Apr 2020

S() : -
TA3

May 2015

Apr 2019

LO-B-UCI
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(D
Itm
Nbr

022

023

024

025

026

027

(2)

Description/Condition

MI1E 0205000TAUSGP (N)(N)(R)(XXI)
OTHER TECHNICAL ASSISTANCE - US

(3)
Qty,
Unit of
Issue

XX

GOVERNMENT PERSONNEL (NOT TECHNICAL

ASSISTANCE TEAMS)

Pre and Post Production Technical Assistance by the Utility

Helicopter Project Office
(Note(s) 22)

MI1E 0205000TAUSGP (N)N)(R)(XXI)
OTHER TECHNICAL ASSISTANCE - US

XX

GOVERNMENT PERSONNEL (NOT TECHNICAL

ASSISTANCE TEAMS)
AMCOM SAMD Technical Assistance in support of UH-60M
Black Hawk Program
(Note(s) 23)
NOA 0000000TNGDEY (NYNHRYIX)

TRAINING AIDS/DEVICES/SPARE PARTS

Cockpit Academic Procedural Tool Enhanced Visual Control

System (CAPT(EVCS))
(Note(s) 24)

NOO 00000SATMOTNG (NYN)YRXIX)
FMS TRAINING, SATMO

Mobile Training Team (MTT)
(Note(s) 25)

R9Z 079Z000THSERV (N)(N)(R)(XXT)
OTHER SERVICES
Travel Support for SAT Personnel
(Note(s) 26)
G3Z 137700000M514 (S)(N)R)(VILI)

CARTRIDGE, IMPULSE, MK44-0
(Note(s) 27, 66, 67, 68, 70, 71, 84, 85)

XX

(4)
Costs
(a) Unit

$1,334.72

©®
(5) Oft  Del

SC/MOS/ Rel Trm

(b) Total

$4,710,275

$2,785,934

$1,025.000

$905.301

$180,240

$12,013

TA Cde Cde

s - -
TA3

May 2015

May 2020

S(-) - -
TA3

May 2015

Nov 2020

P(24-36) X 9
TAS

P(-) = :
TAS
Apr 2017

Apr 2019

S() - -

Apr 2017

Apr 2019

P(36-36) X 7
TAS
NR

LO-B-UCI
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(3) © @)

(1) Qty, 4) (5) Ofr  Del
Itm (2) Unit of Costs SC/MOS/ Rel Trm
Nbr Description/Condition Issue (a) Unit (b) Total TA Cde Cde
028  G3Z 137700000MJ20 (S)YN)(R)(VIII) 9 EA $3,798.70 $34,189 P(36-36) X 7
M  THRUSTER, CARTRIDGE ACTUATED, TCU-3/A TAS

(Note(s) 28, 66, 67, 68, 70, 71, 72, 84, 85) NR
K
029  G3Z 137700000MT20 (S)YN)(R)(VIII) 36 EA $1,188.57 $42,789 P(36-36) X 7
M  CARTRIDGE, AIRCRAFT FIRE EXTINGUISHER TAS

(Note(s) 29, 66, 67, 68, 70, 71, 72, 84, 85) NR
K
030 H2A 5821000ARC231 (S)(N)(E)XI) 18 EA $89,056.00 $1,603.008 P(12-36) X 218
H RADIO, VHF/UHF/LOS & DAMA SATCOM, AR/ARC- TAS

231 SP

NNSN

P AN/ARC-231 UHF/VHF Radio; 2 per aircraft to be shipped to the
prime contractor
(Note(s) 30, 81)

031 J6Z 9J6Z00SUPTEQP (N)(N)(R)(XXT) XX $12,144,000 P(1-18) X 9
H  OTHER SUPPORT EQUIPMENT TAS

AVIATION GROUND SUPPORT EQUIPMENT (AGSE)
Q (Note(s) 31)

032 H2A 582100ARC201D (SHN)YENXTD) 9 EA $59,708.00 $537.372 P(12-36) X 2/8
H RADIO, SINCGARS AIRBORNE RADIO SYSTEM, TAS

AN/ARC-201D SP

NNSN

P SINCGARS Airborne Radio System, AN/ARC-201D
(Note(s) 32, 81)

033  H6A 589500APX123A (S)(N)(E)(XT) 9 EA $141,680.00 $1,275,120 P(12-36) X 2/8
H TRANSPONDER, IDENTIFICATION FRIEND OR TAS
FOE (IFF) AN/APX - 123A NR

Transponder, AN/APX-123A
P (Note(s) 33, 81)

034 H3A 5826016006180 (S)(N)(R)(XD) 2 EA $33,000.00 $66,000 S(12-36) X 9
G  AUTOMATIC DIRECTION FINDER (ADF) TA3
RECEIVER, AN/ARN-149 (V) 102 NR

5826-01-600-6180
) ADF, AN/ARN-149 to be shipped to country as maintenance
floats
(Note(s) 34)

LO-B-UCI
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(D
Itm
Nbr

035

036

037
G

2

3)
Qty,
(2) Unit of
Description/Condition Issue
H3A 5826014676215 (S)(N)(R)(XT) 2 EA
RECEIVER, AN/ARN-147
5826-01-444-0314
VOR/ILS, AN/ARN-147 to be shipped to country as maintenance
floats
(Note(s) 35)
H9A 580000COMPART (NMINYR)XT)
SPARE PARTS FOR COMMUNICATIONS
EQUIPMENT SUPPLIES/SUPPORT IN FSG 58 & 59
MAY INCLUDE OTHER FSG
(Note(s) 36)
a. NNSN 2 EA

AM-7565/ARC-231(V)(C) Amplifier, Radio
Frequency, High Power Amplifier (HPA)

b. NNSN 2 EA
AM-7566/ARC-231(V)(C), Single Element
SATCOM Pre-Amplifier
c. NNSN 2 EA
C-12601/ARC-231(V)(C) Control Indicator
d. NNSN 2 EA
MT-7166/ARC-231(V)(C) HPA AM-7565 Mount
e. NNSN 4 EA
MT-7321/ARC-231(V)(C), RT-1808 Mount

H3A 5826013868807 (SYN)RNXT) 2 EA

TACTICAL AIRBORNE NAVIGATION SYSTEM,
TACAN, AN/ARN-153

5826-01-386-8807

Tactical Air Navigation, TACAN, AN/ARN-153 to be shipped to

country as maintenance floats
(Note(s) 37)

(6)

4) (5) Ofr

Costs SC/MOS/ Rel

(a) Unit (b) Total TA Cde

$45,403.20 $90,807 S(12-36) X
TA3
NR

$625.619
(Line Total)

$26,312.00 $52,624 P(12-36) X
TAS
NR

$45,540.00 $01,080 P(12-36) X
TAS
NR

$92.092.00 $184,184 P(12-36) X
TAS
NR

$9,209.20 $18,419 P(12-36) X
TAS
NR

$69,828.00 $279,312 P(12-36) X
TAS
NR

$75.900.00 $151,800 S(12-36) X
TA3

LO-B-UCI

(7

Del
Trm
Cde
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(D
Itm
Nbr

038

039

040

042

043

3

(3)
Qty, 4)
(2) Unit of Costs
Description/Condition Issue (a) Unit

NOO 000000FMSTRNG (N)(N)R)(IX) XX
TRAINING
In-Country AN/ARC-231 VHF/UHF Radio Training

(Note(s) 38)
NOO 000000FMSTRNG (NYMNYR)IX) XX
TRAINING
SINCGARS Airborne Operator Training in support of AN/ARC-
201D - OCONUS

(Note(s) 39)
M2H022600RRCEMEQ (N)(N)R)(XXT) XX

R+R COMM/ELECT/METEOR EQUIPMENT

Depot Repair and Return of UH-60M Helicopter Communication,
Electrical, Aircraft Survivability equipment, Meteorological and
Avionic Components (CECOM)

(Note(s) 40)

M4A9M4AOONONSTRR (N)(N)(R)(XXT) XK
CONTRACTOR-PROVIDED OVERHAUL/R+R OF
STANDARD/NON-STANDARD EQUIPMENT

Contractor Repair and Return of UH-60M Helicopter
Communication, Electrical, Meteorological and Avionic
Components (CECOM).

(Note(s) 41)

MIE 0205000TAUSGP (ND)(N)(R)Y(XXT) XX
OTHER TECHNICAL ASSISTANCE - US
GOVERNMENT PERSONNEL (NOT TECHNICAL
ASSISTANCE TEAMS)

CECOM Technical Assistance in support of the UH-60M
(Note(s) 42)

M2C023000CALTEST (NYN)R)(-) XX
CALIBRATION + TESTING

Calibration Services
(Note(s) 43)

©®
(5) Oft  Del

SC/MOS/ Rel Trm

(b) Total

$151,800

$182.160

$637.785

$506,000

$381.400

$20.240

TA Cde Cde

PO - -
TAS

May 2017

Jul 2017

P() - .
TAS

May 2017

Jul 2017

S(-) X H
TA3

Apr 2017
Apr 2021

P(-) 3 H
TAS

Apr 2017

Apr 2021

S() : -
TA3

May 2015

Apr 2020
P(-) = =
TAS

Oct 2016

Oct 2021

LO-B-UCI
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(D
Itm
Nbr

044

045

047

049

3)
Qty,
(2) Unit of
Description/Condition Issue
MI1E 0205000TAUSGP (N)(N)(R)(XXIT) XX

OTHER TECHNICAL ASSISTANCE - US
GOVERNMENT PERSONNEL (NOT TECHNICAL
ASSISTANCE TEAMS)

INDEPENDENT GOVERNMENT TESTING ON CUSTOMER

UNIQUE CONFIGURATION
(Note(s) 44)

J8A 768ZMAPSCHART (NY(N)(R)(XXT) XX
MAPS, CHARTS AND SOFTWARE

GEOINT DATA; Maps, Charts, and Software
(Note(s) 45)

NOO 000000FMSTRNG (NYN)YR)XIX) XX
TRAINING

USG Provided DLI, Pilot, Maintenance Test Pilot, Instructor Pilot,
and Maintenance Training
(Note(s) 46)

N7E 0000008365003 (N)(N)R)YIX) XX
MEDICAL SERVICES

Source of funds to support medical needs of students in training.
(Note(s) 47)

H2A 582100ARC201D (SHNNENXI) 2 EA
RADIO, SINCGARS AIRBORNE RADIO SYSTEM,
AN/ARC-201D

NNSN
SINCGARS Airborne Radio System, AN/ARC-201D to be shipped
to country as maintenance floats

(Note(s) 48)

H6A 5895015399151 (SHN)(E)XT) 2 EA
AN/APX-123 TRANSPONDER, IDENTIFICATION
FRIEND OR FOE

NNSN
Transponder, AN/APX-123A to be shipped to country as
maintenance floats

(Note(s) 49)

(4)
Costs
(a) Unit

$59.708.00

$80.960.00

©®
(5) Oft  Del

SC/MOS/ Rel Trm

(b) Total

$280.,200

$5,566

$8.516.952

$143.400

5119416

$161,920

TA Cde Cde

S(-)
TA3

Oct 2016

Apr 2018

P(1-60)
TAS

S() : -
TA3

S(-) - -
TA3

P(12-36) X 9
TAS
Sp

P(12-36) X 9
TAS
NR

LO-B-UCI
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(3) © @)

(D) Qty, 4) (5) Ofr  Del
Itm (2) Unit of Costs SC/MOS/ Rel Trm
Nbr Description/Condition Issue (a) Unit (b) Total TA Cde Cde
050 H2A 5821000ARC231 (S)(N)(E)XT) 2 EA $239.844.00 $479.688 P(12-36) X 9
G RADIO, VHF/UHF/LOS & DAMA SATCOM, AR/ARC- TAS

231 SP

NNSN

P RT-1808A(C)/ARC-231(V)(C) Receiver-Transmitter, Radios to be
shipped to country as maintenance floats

(Note(s) 50)
051  HY9A 580000COMPART (N)INYR)(XT) $16,400
G SPARE PARTS FOR COMMUNICATIONS (Line Total)

EQUIPMENT SUPPLIES/SUPPORT IN FSG 58 & 59
MAY INCLUDE OTHER FSG

(Note(s) 51)
a. 5985-01-538-6220 2 EA $3,200.00 56,400 5(12-36) X 9
SATCOM Antenna, AS-4626/A TA3
NR
b. 5985-01-551-5690 4 EA $2,500.00 $10,000 S(12-36) X 9
VHF/UHF Antenna, AS-4636A TA3
NR
052 NOO 000000FMSTRNG (NYNHRYIX) XX $101,200  P(-) - -
G TRAINING TAS
SINCGARS Airborne Radio Operators and Unit Level
3 Maintenance Training in support of AN/ARC-201D - OCONUS May 2017
(Note(s) 52) _
Jul 2017
053  MIE0205000TTECHA (NXN)(R)(XXI) XX $303.600 P(-) - -
G OTHER TECHNICAL ASSISTANCE TAS
CECOM Contractor Technical Assistance in support of the UH-
3 60M May 2015
(Note(s) 53) _
Apr 2020
054 H2G 582100A1RBRRE (SHN)NRNXTD) $46,000
G RADIO-RADAR EQUIPMENT (AIRBORNE) (Line Total)
(Note(s) 54)
LO-B-UCI
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(D
Itm
Nbr

055

056

3)
Qty,
(2) Unit of
Description/Condition Issue
a. 5841-01-421-4161 2 EA

Radar Altimeter, AN/APN-209 to be shipped to
country as maintenance floats

H9A 580000COMPART (N)(N)R)(XT)

SPARE PARTS FOR COMMUNICATIONS
EQUIPMENT SUPPLIES/SUPPORT IN FSG 58 & 59
MAY INCLUDE OTHER FSG

(Note(s) 55)

a. 5985-01-446-2574 2 EA
Antenna, AN/ARN-149

b. 5985-01-240-8668 2 EA
Antenna, AS-3831/APN-209

c. 5975-01-269-5607 2 EA
MT-6592 for the the AM-7189A in support of the

AN/ARC-201D to be shipped to country as

maintenance floats

d. 6135-01-529-0122 20 EA
AN/APX-123A Batteries

H7Z 9H7Z000NSCOMM (N)(N)(R)(XTI)
COMMUNICATIONS EQUIPMENT (NON-US
INVENTORY)
(Note(s) 56)
a. NNSN 2 EA

Radio Frequency Amplifier, AM-7189A in support
of the AN/ARC-201D to be shipped to country as
maintenance floats

© @)

4) (5) Ofr Del
Costs SC/MOS/ Rel Trm
(a) Unit (b) Total TA Cde Cde
$23,000.00 $46,000 S(12-36) X 9
TA3
$21,600
(Line Total)
$6.000.00 $12,000 S(12-36) X 9
TA3
NR
$800.00 $1,600 S(12-36) X 9
TA3
NR
$1,500.00 $3.000 S(12-36) X 9
TA3
NR
$250.00 $5.000 S(12-36) X 9
TA3
NR
$126.266
(Line Total)
$30,360.00 $60,720 P(12-36) X 9
TAS
NR
LO-B-UCI
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(3) © @)

(1) Qty, (4) (5) Ofr  Del
Itm (2) Unit of Costs SC/MOS/ Rel Trm
Nbr Description/Condition Issue (a) Unit (b) Total TA Cde Cde
b. NNSN 2 EA §32,772.61 $65,546 P(12-36) X 9
Radio Frequency Amplifiers in support of the TAS
AN/ARC-201D
057 H7Z 9H7Z000NSCOMM (NYINYR)XT) $105.856
G COMMUNICATIONS EQUIPMENT (NON-US (Line Total)
INVENTORY)
(Note(s) 57)
a. NNSN 2 EA $2,530.00 $5,060 P(12-36) X 9
SINCGARS Airborne Unit Level Test, TAS
Measurement, and Diagnostic Equipment NR
(ULTMDE), Aviation Unit Maintenance (AVUM)
Tool Kit
b. NNSN 2 EA $43,516.00 $87,032 P(12-36) X 9
SINCGARS Communication Management System TAS
(CMS) 7.0 with Laptop NR
c. NNSN 2 EA $6,881.60 $13.764 P(12-36) X 9
SINCGARS Advanced Fill Device TAS
NR
058 JeQ 499Z00TOOLKIT (N)(NYR)Y(XXT) $554.000
G  TOOL KITS & SETS (Line Total)
(Note(s) 58)
a. 4920-01-551-6540 2 EA $222.000.00 $444,000 S(12-36) X 9
Accessory Kit, GRM-122 in support of the TA3
AN/ARC-231, to be shipped to country NR
b. 4920-01-587-2767 2 EA $55,000.00 $110,000 S(12-36) X 9
JEG-122L in support of the GRM-122 TA3
NR
059 J6Q 499Z00TOOLKIT (N)(N)(R)(XXI) $40,000
G  TOOL KITS & SETS (Line Total)
(Note(s) 59)
LO-B-UCI
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(3)
(1) Qty,
Itm (2) Unit of
Nbr Description/Condition Issue
a. 6625-01-432-3819 2 EA
PL-1536/GRM-122 Test Set Subassembly
060 A9C 9A9CO0ACPARTS (NN )(R)(VILI)
H  A/C COMP, PARTS, ACCESSORIES
(Note(s) 60)
a. UH-60M Deployment Support Kit (DSK) 1 KT
XX

061 LIC 016400AIRSMSV (N)MN)(R)(XXT)
H  AIRLIFT, SAAM, FMS SERVICE ONLY

Delivery of line 001 aircraft via AIR
(Note(s) 61)

062 A9D 9A9DCONSPARES (N)(N)(R)(VIII)
H CONTRACTOR-PROVIDED A/C COMPONENTS,

SPARES, ACCESSORIES

External Electric Rescue Hoist
(Note(s) 62)

a. External Electric Rescue Hoist (for four Initial
Operating Capability (IOC) aircraft)

063 A9D 9A9DCONSPARES (N)(N)(R)(VIII)
H CONTRACTOR-PROVIDED A/C COMPONENTS,

SPARES, ACCESSORIES
(Note(s) 63)

a. Internal Auxiliary Fuel Tank System (IAFTS) 4 EA

(200 gallon)

©®
(5) Oft  Del

4)
Costs SC/MOS/ Rel Trm
(a) Unit (b) Total TA Cde Cde
$20,000.00 $40,000 S(12-36) X 9
TA3
NR
$455.400
(Line Total)
$455,400.00 $455,400 P(18-42) X 9
TAS
$683.,945 S(-) - -
TA3
May 2017
Jun 2017
$526,240
(Line Total)
$131,560.00 $526,240 P(9-24) X 2/9
TAS
$1,234,640
(Line Total)
$308,660.00 $1,234.640 P(9-24) X 2/9
TAS
LO-B-UCI
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(1
Itm (2)
Nbr Description/Condition

064 LIB 016300SEATRSV

3)
Qty,

Unit of

Issue

(N)N)(R)(XXT)
H  SEALIFT, FMS SERVICE ONLY

Delivery of Aircraft on Line 001 via Sea Vessel

(Note(s) 64)

065 MIF 02080TECHDATA (NYIN)R)(-)
H TECHNICAL DATA (INCLUDES ENGINEERING
CHANGE PROPOSALS (ECP'S), DRAWINGS &

SPECIFICATIONS)

Installation of Unique Component Modification Kit

3 (Note(s) 65)

Estimated Cost Summary:

(8) Net Estimated Cost

(9) Packing, Crating, and Handling

(10) Administrative Charge

(11) Transportation
(12) Other
(13) Total Estimated Cost

ESTIMATED PAYMENT SCHEDULE

Payment Date

Initial Deposit
15 Sep 2015
15 Dec 2015
15 Mar 2016
15 Jun 2016
15 Sep 2016
15 Dec 2016
15 Mar 2017
15 Jun 2017

Quarterly

$42,204.,484
$5.846.,457
$11,300,967
$13,734,859
$5.416,489
$21,635,197
$7.429,697
$40,607.811
$2,461.426

XX

XX

©®
(5) Oft  Del
SC/MOS/ Rel Trm
(b)Total TA  Cde Cde

$190.026  S(-) ;
TA3

Jan 2018

Jun 2020

$404.800 P(-) -
TAS

May 2015

Apr 2019

$245,010,232
145,250
8,575,358
8,015,017

0
$261,745.,857

Cumulative

$42,204,484
$48,050,941
$59,351,908
$73,086,767
$78,503,256
$100,138,453
$107,568,150
$148,175.961
$150,637,387

LO-B-UCI
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Payment Date

15 Sep 2017
15 Dec 2017
15 Mar 2018
15 Jun 2018
15 Sep 2018
15 Dec 2018
15 Mar 2019
15 Jun 2019
15 Sep 2019
15 Dec 2019
15 Mar 2020
15 Jun 2020
15 Sep 2020
15 Dec 2020
15 Mar 2021
15 Jun 2021
15 Sep 2021
15 Dec 2021
15 Mar 2022
15 Jun 2022
15 Sep 2022
15 Dec 2022
15 Mar 2023
15 Jun 2023
15 Sep 2023
15 Dec 2023
15 Mar 2024
15 Jun 2024
15 Sep 2024

Quarterly

$4,942,245
$5,562,314
$37,389,979
$1,859,245
$18,420,367
$1,371,784
$33,158,494
$687,181
$865,287
$1,274,753
$1,228.824
$684,349
$648,349
$684,349
$144,125
$144,125
$144,125
$144,125
$144,125
$144,125
$144,125
$144,125
$144,125
$144,125
$144,125
$144,125
$144,125
$144,125
$144,125

Cumulative

$155,579,632
$161,141,946
$198,531,925
$200,391,170
$218,811,537
$220,183,321
$253,341,815
$254,028,996
$254,894,283
$256,169,036
$257,397.860
$258,082,209
$258,730,558
$259.414,907
$259,559,032
$259,703,157
$259,847,282
$259,991.407
$260,135,532
$260,279,657
$260,423,782
$260,567,907
$260,712,032
$260,856,157
$261,000,282
$261,144,407
$261,288,532
$261,432,657
$261,576,782
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Payment Date Quarterly Cumulative

15 Dec 2024 $169.075 $261,745,857

Note: This schedule was requested by the Purchaser Slovak Republic and approved by USASAC.
The USG reserves the right to bill for additional amounts if, during the execution phase, actual costs
materialize at a rate that cannot be supported by the purchaser-based schedule.

Explanation for acronyms and codes, and financial information, may be found in the "Letter of Offer and
Acceptance Information."

Signed Copy Distribution:

1. Upon acceptance, the Purchaser should return one signed copy of this LOA to

_ Simultaneously, wire transfer of the initial deposit or amount

due with acceptance of this LOA document (if required) should be made to

showing
"LO-B-UCI, payment from Slovak Republic"; or a check for the initial deposit, made payable to the

showing "LO-B-UCI, payment from Slovak Republic". Wire transfer is

preferred.

2. One signed copy should be returned to [

Note 1. LINE ITEM 001 - UH-60M HELICOPTER.

Line Item 001 prowvides for nine (9) UH-60M aircraft.

ATRCRAFT CONFIGURATION
>> Mission Management
Flight Management System
Flight Director

Sikorsky AFCS Computer

>> Cockpit Displays

UH-60M Glass Cockpit

AN/APN-209 Radar Altimeter

Improved Heads Up Display (HUD) Provisions

>> Communications
UHF /VHF-AM/FM Provisions

LO-B-UCI
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Digital ICS

Transponder Provisions

EBC-302 Emergency Locator Transmitter Provisions
H-250 A/U Handset

>> Navigation

AN/ARN-147 (V) VOR/ILS
AN/ARN-149 (V) LF/ADF
GPS/INS Provisions
AN/ARN-153 TACAN Provisions

>> Aircraft Survivability Equipment

AN/ALQ-144A (V)1 IRCM Provisions

AN/APR-39A (V)4 Radar Warning Provisions

AN/AVR-2B (V) Laser Warning Provisions

AN/AAR-57 (V)3 Common Missile Warning System (CMWS) Provisions
Upturned Exhaust System (UES)

>> Mission Equipment

Blade De-Ice System

Cargo Hook (9000 1b.)

Wire Strike Protection System (WSES)

Crashworthy Extended Range Fuel System (CEFS) Provisions

M240 (7.62) Window Gun Provisions

Digital Map System (provided wvia line 046)

WX-500 Storm Scope

Fast Rope Insertion and Extraction System (FRIES) Kit Provisions
External Rescue Hoist Provisions

>> Flight Controls
UH-60M Mechanical Flight Control System
Dual Digital Automatic Flight Control System (AFCS) with Coupled Flight Director

>> Airframe

UH-60M Pilot/Copilot Armored Crashworthy Seats
UH-60M Cabin / Transition Structure (Access Door)
UH-60M Main Gearbox (includes Rotor Brake provisions)
Rotor Brake

Bleed-Air Cockpit & Cabin Heating System

Integrated Vehicle Health Management System (IVHMS)
Active Vibration Control System (AVC)

U.S. Army Paint (Primed Coat)

Flyaway Equipment (2 UES Plugs, 2 Engine Plugs, 1 APU Plug, 2 Pitot Static Covers, 1 0il
Cooler Cover, 4 Tiedown Rings, 4 Blade Locks, 1 Utility Light, 1 Fuel Sampling Pump, 1 Fuel
Sump Drain Valve, 2 0il Filter Elements)

Log Items (3 First Aid Kits, 1 Crash Axe, 2 Fire Extinguishers, 1 Cargo Hook Pendant), 3
Laptop Computers: 1 Aircraft SW Recovery Kit per case, 1 IVHMS Ground Station per aircraft,

LO-B-UCI
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1 Aircraft Logbook per aircraft.

>> Electrical

30/45 KVA AC Generator

400 Amp DC Converter

20/23.8 KVA APU AC Generator

5.0 Amp-Hour Sealed Lead Acid Battery (2 per aircraft)
Retractable Landing Light

Dual Mode (normal/infrared) Controllable Searchlight
Standard and IR Position Lights

Standard and IR Formation Lights

Anti-Collision Lights

>> Propulsion
T700-GE—-701D Engines (2 per aircraft) (provided on line 002)
Auxiliary Power Unit APU - Sundstrand (with Inlet Barrier Filter)

>> Unique Mission Equipment

Ballast Kit (when IAFS is installed)

AMPS Capability (provided on lines 016, 017, 018, 019)

C406 Emergency Locator Transmitter (ELT) (121.5/243 MHz and COSPAS 406 MHz)

AN/ARC-231 Radios (2 per aircraft) (see line 030)

AN/ARC-201D (1 per aircraft) (see line 032)

Includes A-Kit Provisions for External Hoists (Line 062) and Internal Auxiliary Fuel Tank
System (IAFS) (Line 063)

Transponder AN/APX-123 (Line 033)
Aircraft Exterior Paint with country specific markings

Cockpit Manuals (-10, Crew member Checklist, MTF Manual) (Standard)

Note 2. LINE ITEM 002 - T701D ENGINES.

Line Item 002 provides for the purchase of twenty (20) each new and spare T700-GE-701D
engines. Eighteen (18) each will be shipped to Sikorsky for installation on the UH-60M
helicopters at Sikorsky Aircraft Corporation Flight Operations facility on Line 001
aircraft. Two (2) each will be shipped to country as spares. The engines will include the
CEM warranty.

Note 3. LINE ITEM 003 - CRITICAL INITIAL AND UNIQUE SPARES.

Line Item 003 provides for critical initial and unique spares. Line value is estimated to
cover 2 years worth of spares ("initial push package") to support and maintain nine (9) UH-
60M Black Hawk helicopters. Support services are estimated on an annual flight program of
two hundred-fifty (250) flight hours per aircraft.

LO-B-UCI
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Note 4. LINE ITEM 004 - INITIAL SPARES AND UNIQUE GROUND SUPPORT EQUIPMENT.

Line Item 004 provides for 2 year initial spares package and unique ground support
equipment. This line wvalue is based on equipment listing utilized by US Army units.
Recommended equipment listing will be provided for review at a Provisioning Conference.
Place and time to be determined at a later date. This line augments any items from Line 003
that may not meet the customer required delivery timeline. This line will provide spares as
needed after initial Provisioning Conference. Customer understands that some of these items
may or may not be from NEW PROCUREMENT; they could be CONDITION A { (Serviceable (issuable
without qualification). New, used, repaired, reconditioned materiel serviceable and issuable
to all customers without limitations or restrictions. Includes materiel with more than 6
months of shelf-1life remaining)} or CONDITION CODE B { (Serviceable (issuable with
qualification). New, used, repaired, reconditioned materiel serviceable and issuable for its
intended purpose, but restricted from issue to specific units, activities or geographical
areas by reason of its limited usefulness or short service life expectancy. Includes
materiel with 3 through 6 months shelf-life remaining)} if provided from Stock.

Note 5. LINE ITEM 005 - SIMPLIFIED NONSTANDARD ACQUISITION PROGRAM (SNAP).

Line Item 005 is for nonstandard aviation spare parts in support of the following:
— UH-60M Helicopter

Simplified Nonstandard Acquisition Program (SNAP)

Note 6. LINE ITEM 006 - CONTRACTOR FURNISHED TECHNICAL PUBLICATIONS.

Line Item 006 provides for contractor furnished technical publications for the unique flight
manuals and checklists as applicable to unique equipment, to be delivered with the Aircraft.
The manuals provided under this effort are tailored to the country's unique configuration.

Note 7. LINE ITEM 007 - CONTRACTOR TECHNICAL PUBLICATIONS FOR UNIQUE EQUIPMENT SYSTEMS
(UPDATES) .

Line Item 007 provides updates for five years of contractor furnished operator manuals,
including Operators and Crew Members Checklist and Maintenance Test Flight Manuals in
support of the UH-60M Black Hawk helicopter unique systems, and initial Parts List.

Note 8. LINE ITEM 008 - ATRCRAFT WARRANTY.

Line Item 008 provides for an aircraft warranty provided by the OEM, excluding Government
Furnished Equipment (GFE), for two years or 1000 flight hours (whichever comes first) to
begin upon acceptance of the aircraft by the U.S5. Government.

Note 9. LINE ITEM 009 - CONTRACTOR FURNISHED FIELD SERVICE REPRESENTATIVE.

Line Item 009 provides for Contractor Field Service Representative (CFSR) services in
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country for 5 years, in support of UH-60M Black Hawk Helicopter. The CFSR will report
approximately one—-two months prior to aircraft delivery. To ensure effective and timely
performance of the services offered, the purchaser accepts the following provisions:

a) The estimated cost as offered is based on the most accurate information available at the
time of preparation.

b) The estimated cost includes services, transportation, to/from country, in-country
transportation, per diem, dependent travel, and household charges as applicable.

c) The estimated cost provides for services equating to eight (8) working hours per day,
five (5) days per work—-week. The estimated cost includes annual wvacation, sick leave, and
observance of U.S. holidays scheduled.

d) Any/all work hours over/above that outlined in paragraph ¢ requires the approval of the
US Government and is not included in the estimated cost.

e) CFSRs can adjust their holiday schedules to support local work requirements with prior
coordination with the US Government and approval of the purchaser. The CFSRs may be
deployed to a remote in-country location and will receive accommodations, privileges,

protection, and priority appropriate to purchaser officers/support staff during the period
of remote deployment.

Note 10. LINE ITEM 010 - UNANTICIPATED / UNPROGRAMMED.

Line Item 010 provides funding for items not specifically addressed within this case. This
line item covers any un-anticipated un-programmed (UU) issues for items/technical support to
react to any integration, hardware, or service issues in real time. Funds will not be
obligated without the processing of an Amendment to move the funds at the official written
request of the Government of Slovakia.

Note 11. LINE ITEM 011 - FERRY FLIGHT ASSISTANCE.

Line Item 011 provides ferry flight assistance in support of UH-60M Black Hawk helicopters.
US Government pilots will ferry aircraft to Port of Embarkation (FPOE) as requested by the
Government of Slovakia.

Note 12. LINE ITEM 012 - TECHNICAL SUPPORT FOR FIELDING.

Line Item 012 provides for a Fielding Team of aircraft mechanics, inspectors and supervisors
to perform aircraft daily service inspections; perform required maintenance actions after
the flight from the manufacturer's final assembly facility to the aircraft transfer
location, including the re-torque of prescribed aircraft nuts; clean aircraft surfaces;
replace unserviceable components; process warranty claims for any parts removed and

replaced; assist with aircraft ground movement and storage; and assist in the aircraft
transfer process. The line anticipates two or more fielding events at the aircraft transfer
point.

LO-B-UCI
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Note 13. LINE ITEM 013 - USG SITE SURVEY.

Line Item 013 provides for a USG Site Survey Team to travel to country at least once and
possibly multiple times to ensure that appropriate location and facilities are in place or
noted to be in place prior to aircraft delivery.

Note 14. LINE ITEM 014 - QUALITY ASSURANCE TEAM (QAT).

Line Item 014 provides Aircraft Quality Assurance Team (QAT) support for UH-60M Black Hawk
Helicopters.

This service provides for a technically qualified specialist to accompany the materiel when
delivered in-country. The specialist will do quality checks, monitor onloading operations in
CONUS (as necessary), observe offloading in purchaser country, provide advise (as necessary)
in deprocessing and reassembly operations, assist with necessary preoperational tests and
checks, and help resolve problems. The specialist will assess physical and operational
aspects of the materiel to demonstrate that it is according to the terms of the LOA. The
specialist is not required to conduct operator or maintenance training. The specialist will
end the QAT services by signing a Statement of Mutual Understanding with the purchaser. The
statement will indicate agreements reached as to condition and completeness. It will also
indicate further actions needed to resolve problems verified at the deprocessing location.
The estimated costs cover trawvel, salary and related costs, and per diem cost for the
specialist. The purchaser will be billed only for costs incurred by the US Government.

The QAT services are beneficial and will assist the purchaser's personnel in verifying
operability and correction of any problems encountered; as well as helpful familiarization
guidance to assure satisfaction of the end item systems provided. The US Government firmly
recommends that the QAT services be accepted to ascertain that all aspects of the agreement
between the US Government and the Purchaser are fully understood and that satisfaction with
the delivery is achieved. Acceptance of the QAT will preclude unnecessary misunderstandings
concerning unresolved problems and appropriate corrective actions will be initiated on-site
or within a reasonable time frame.

It is important that the purchaser clearly understands the ramifications of declining QAT
services (i.e., the US Government will not monitor CONUS outloading to assess transportation
damage; the US Government will not perform on-site preoperational checks nor demonstrate
operability; the US Government representative will not be available to assist the customer
in unforeseen problems/discrepancies; there may be lengthy delays in processing valid
customer complaints, resulting in possible detriments to materiel operational readiness).

Note 15. LINE ITEM 015 - H-764 EMBEDDED GLOBAL POSITIONING SYSTEM, INERTIAL NAVIGATION SYSTEM
(EGI) .

Line Item 015 provides 20 each Embedded Global Positioning System / Inertial Guidance System
(EGIs) for production aircraft (18) and and 2 to be shipped to country as maintenance
floats. Transportation is built into the unit cost.

Rockwell Collins GEM-V GPS Receiver P/N 822-2062-1XX with SAASM 3.3 P/N 987-6431-XXX or
latest approved replacement GEM card with SAASM 3.7 P/N 966-2083-0XX to be integrated into
Honeywell H-764 EGI for end use in UH-60M Aircraft.
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Note 16. LINE ITEM 016 - AVIATION MISSION PLANNING SYSTEM (AMPS).

Line Item 016 provides for two (2) each of Aviation Mission Planning System (AMPS) hardware
VT MILTOPE RLC-3G to support the UH-60M Helicopter.

Note 17. LINE ITEM 017 - AVIATION MISSION PLANNING SYSTEM (AMPS) DEVELOPMENT.

Line Item 017 provides for Aviation Mission Planning System (AMPS) software development and
integration. The following notes apply:

a. The AMPS will include only standard US AMPS hardware.

b. The AMPS will utilize the US Windows Operating System.

c. Modification to the AMPS software is required to enable AMPS functions that differ from
the US AMPS baseline. PFPS version 4.2 or current version will be the base software.

d. AMPS Software Development Kit (SDK) is not provided with the AMPS software.

e. AN electronic (soft) copy of the AMPS Users Guide is provided on the installation media.
Paper documentation is not provided.

f. Pricing to support AMPS/Aircraft integration and testing is included in this Case.

g. No Technical Data Package (TDP) will be provided with this system.

h. ©No source code will be provided.

i. Map, Chart, Geodesy, and Imagery (MCG and I) data and any other operational data,
including threat parametric data, required to operate is the responsibility of Slovakia.
AMPS accepts map data developed in accordance with U.S. National Geospatial Intelligence
Agency (NGA) standards.

j. No digital maps will be provided by PM Aviation Systems (AS) or Software Engineering
Directorate (SED).

k. ©No Digital Aeronautical Flight Information File (DAFIF) will be provided.

) The aircraft will be configured as outlined in the Interface Control Document (ICD) and
Helicopter Operator -10 Manual. The -10 Manual is required from the manufacturer no later
than 12 months prior to AMPS delivery. A final -10 Manual is required two (2) months prior
to software delivery. The UH-60M Helicopter ICD is required no later than nine (9) months
prior to AMPS delivery to ensure an accurate Flight Performance Modeling (FPM) and
Integrated Performance in Aircraft Configuration (IPAC).

Note 18. LINE ITEM 018 - AVIATION MISSION PLANNING SYSTEM (AMPS) TECHNICAL SUPPORT.

Line Item 018 provides for technical support from LOA signature to software delivery. The
technical support is provided by the following Project Offices: PM Aviation Systems, PM
Aviation Network Mission Flanning (ANMP), Aviation Flight Test Directorate (AFTD), and
Software Engineering Directorate (SED) to support program management, software development,
and testing activities for software and aircraft verification, and final software safety
confirmation. Also included in this line is the follow-on support (two (2) years) after
software delivery. Other costs include: 1) Incremental costs above standard level of
service, but is not limited to, contractor logistical and technical support, engineering
services, scheduling, and transportation. 2) The published contractual delivery lead times,
execute specific equipment modification to improve capabilities, and efforts required to
initiate contracts to fulfill customer requirements are also included. 3) The cost for
attendance at customer requested Program Management Reviews (FMRs), provisioning
conferences, meetings with contractors and other agencies, training, and other customer
required meetings, including travel and personnel costs. Follow-on support is for two (2)
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years.

Note 19. LINE ITEM 019 - AVIATION MISSION PLANNING SYSTEM (AMPS) TRAINING.

Line Item 019 provides for two (2) 40 hour Aviation Mission Planning (AMPS) training
sessions to be conducted in country. Customer is required to provide 120 days notification
prior to requested training date. Training will be conducted utilizing customer software
build and hardware. Training will be conducted in English.

Note 20. LINE ITEM 020 - ECPS, MWOS, INSTALLATION AND SOFTWARE CHANGE PACKAGES.

Line Item 020 provides for future Engineering Change Proposals (ECPs), Modification Work
Orders (MWOs), Installation and Software Change Packages for the UH-60M Black Hawk
Helicopters.

Note 21. LINE ITEM 021 - AIRWORTHINESS SUPPORT.

Line Item 021 provides Airworthiness Support from the US Army Aviation Engineering
Directorate (AED) in accordance with Army Regulation (AR) 70-62, Airworthiness Qualification
of Aircraft Systems.

It is the responsibility of the purchaser to obtain and maintain airworthiness release (AWR)
and approval for its aircraft. ©US personnel are not authorized to conduct flight operations
in any aircraft that does not meet airworthiness provisions outlined in AR 70-62. AWR is
required for both US Army and contractor pilots to fly foreign aircraft.

This line will provide funds to the AED to conduct AWR for aircraft in their unique
configuration, and will allow for test and wvalidation flights and ferry flight support when
aircraft are completed.

If the customer desires US Pilots to operate their aircraft in-country (OCONUS), additional
funding for in-country Airworthiness Release certification will be required.

Note 22. LINE ITEM 022 - PRE AND POST PRODUCTION TECHNICAL ASSISTANCE.

Line Item 022 provides Pre, During, and Post Production Technical Assistance by the Utility
Helicopters Project Office (UHFO).

Pre-Production Technical Assistance will begin upon implementation of the LOA and cover the
period before, during, and through delivery of all aircraft. The FMS customer aircraft are

unique from US Army configuration. Duties include but are not limited to:

Providing the systems engineering and technical management for the UHPO managed programs.
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Providing technical management expertise for the preparation and management of all
acquisition lifecycle unique, configuration specific technical reviews and meetings with the

prime contractor, integrator, and manufacturer to include: System Requirements Reviews (2
each), System Functional Reviews (2 each), Preliminary Design Reviews (2 each), Critical
Design Reviews (2 each), Test Readiness Reviews (2 each), and System Verification Reviews (2
each). These reviews are required to support the unique requirements for program management

and systems engineering processes that enable the customer—-country unique modifications to
be safely and professionally detailed, designed, wverified, produced, and documented to
aircraft quality standards. These elements are especially critical when customer-country
unique modifications involve revised or new electrical or software designs and to ensure
that these revised or new designs meet U.S. military and/or customer—-country aviation
standards.

Ensuring that customer-country unique modification requirements are thoroughly identified in
system specification requirements documents that will guide the design and wverification of
the unique revised or new designs.

Ensuring that hardware and software component and aircraft or trainer system-level
verification of the customer unique modifications is executed, documented, and reviewed by
an independent ewvaluator (i.e., U.S. Army Aviation Engineering Directorate (AED) or the
aircraft prime contractor's Qualification Assurance Board). IAW AR-70-62, U.S. Army soldier
aircraft operators and contractor operators performing under a U.S. Army contract must be
covered by an airworthiness release. UHPO Technical Management (TM) coordinates with the
AED and Software Engineering Directorate (SED) to establish airworthiness requirements for
the country unique aircraft program. UHPO coordinates with the Directorate of Simulations
(DOS) for the Black Hawk training for pilot wehicle interface (PVI) requirements.

Serving as the configuration manager for the customer-country's unique aircraft
configurations as produced and delivered under this FMS case, controlling and managing all
customer unique aircraft configuration changes and conducting formal configuration
management reviews with the contractor or manufacturer including the manufacturer drawings
and unique listings. The UHPO prepares and manages the contractual statement of work and
data requirements to acquire and document the unique requirements of the aircraft or
trainer. The unique aircraft equipment that is operated or controlled via software
communication interfaces is evaluated and wverified to ensure the equipment meets the
specification and does not present a hazard to the aircraft or occupants. All hazards and
risks are documented and provided to the customer-country. Unique software is tested to the
appropriate level to ensure it meets its specification.

Coordinating the integration effort by other commands such as TACOM, CECOM, JMC, TRADCC,
PEO-C3T, and PEO-STRI, to ensure they are fully integrated with the overall program
schedule. UHPO coordinates with PEO-STRI for aircraft training devices. UHPO coordinates
with PM-Aircraft Survivability Equipment (ASE) for ASE items. UHPO coordinates with FM-
Aviation Systems (AS) for Aviation Ground Support Equipment (AGSE) items. To support the
total package approach, the UHFO Program Manager provides and coordinates aircraft program
schedule and other program information to enable a synchronized delivery of the supporting
systems on the case.

Provides support of case program meetings including Program Management Reviews, Security
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Assistance Reviews, monthly country program working groups and status meetings, completing
the action items from those meetings and preparing information papers and briefings for
country officials as requested by the country.

Developing and executing the acquisition strateqgy for the UHPO case lines to ensure that all
contract and procurement activities are fully integrated to deliver material and services
when they are needed; coordinating with the Army Acquisition Center (ACC) and contractor on
acquisition strategy. The acquisition strategy is designed to meet the required delivery
requirements and take into consideration production/supply lead times, logistics and support
(Contractor and USG), spares, and training to ensure the synchronization and timeliness of
contract awards to support the aircraft delivery and the Total Package Approach.

Upon receipt of an implemented Letter of Offer and Acceptance (which has an expedited
program and delivery schedule), the UHPO Integrated Product Team (IPT) prepares the UHFO
Contract Requirements Packages (CRFs) which are reviewed and approved by the UHPO led
Functional Requirements Authentication Board (FRAB) which may include other organizations

such as the AMRDEC, AED, and Acquisition Command Center (ACC). The UHPO provides the
completed and approved CRP to the appropriate organization or ACC which prepares additional
contracting documents and generates the Request for Proposals to the contractors. Upon

receipt of the proposal, the ACC, UHPO, Defense Contract Audit Agency (DCAA), and Defense
Contract Management Agency (DCMA) will conduct technical reviews, resolve any non-—
compliances, comments, or recommendations. UHPO will track this acquisition cycle on a daily
basis to support expediting the program requirements.

Determining Total Package fielding approach requirements and Integrated Logistics Support
Planning to include identification of maintenance, supply and facility requirements required
to deliver and sustain the system. Following receipt of the implemented case, an initial
spares and AGSE support package will be defined and provided with a recommendation to the
Customer for approval prior to initiating any contract actions or USG procurements. This
vetting of logistics requirements with the country can be conducted face to face at a
Provisioning Conference or through other mediums. The UHPO provides subject matter
expertise during all phases of the delivery of the aircraft and systems to ensure that the
proper handling, record keeping, and preparation for shipment of the aircraft occurs at the
port of embarkation.

Ensuring the ground support equipment, initial spares packages, and other support needs such
as technical manuals are in place.

Ensuring customer requested contractor provided training is identified and in place to
support a successful fielding and defined through UHPO managed contracts.

Participating in provisioning conferences, production meetings and delivery services
performed by the manufacturer, as often as required or requested by the customer. The
program manager provides Systems Engineers, Aviation Subject Matter Experts, and Logistics
Specialists at these meetings (CONUS or at Customer location as required and coordinated) to
address the technical aspects of the program and provide recommendations or responses to
requests for information. Each forum requires the generation of unique charts and relevant
data to be processed for Foreign Disclosure. These formal presentations, white papers, and
memorandums are paramount to ensure purchaser requirements are being fulfilled.
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